
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    11/06/03                    IN IMPERIAL COUNTY NEAR BRAWLEY AT                                 11/07/03
     CONTRACT NUMBER     11-167874                   VARIOUS LOCATIONS                                        CONTRACT CODE 'B '
     LOCATION            11-IMP-78-15.3/15.8                                                                   77 CONTRACT ITEMS

                                                     CONSTRUCT FOUR LANE EXPRESSWAY            FEDERAL AID  ACNH-X025-(025)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 11.0%
 PROPOSALS ISSUED    12   FUND TOTAL   HE14  ,HE14     12,500,000                  TOTAL NUMBER OF WORKING DAYS    180

 NUMBER OF BIDDERS  3    ENGINEERS EST     10,234,000.00   AMOUNT OVER     160,983.00         PERCENT OVER EST  1.57
 PROGRAM ELEMENTS      IIP   IIP

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)     10,394,983.00    1              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                  00000089
                     B)  180 DAYS X  14500                  P O BOX 50085                     FAX 831 768-4021
                    --------------------
                   A+B)    13,004,983.00                    WATSONVILLE CA  95077-5085

                   2 A)     11,957,067.00    2              KIEWIT PACIFIC CO                     360 693-1478
                                                                                                  00433176
                     B)  185 DAYS X  14500                  P O BOX 1769                      FAX 360 693-5582
                    --------------------
                   A+B)    14,639,567.00                    VANCOUVER WA  98668

                   3 A)     11,851,522.00    3              HAZARD CONSTRUCTION COMPANY           858 587-3600
                                                                                                  00750542
                     B)  240 DAYS X  14500                  P O BOX 229000                    FAX 858 453-6034
                    --------------------
                   A+B)    15,331,522.00                    SAN DIEGO CA  92192-9000
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          11/06/03                                                                                                 11/07/03
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE AND MISCELLANEOUS ASPHALT CONCRETE
           LINCOLN CA

           ATLAS FENCE                                                  FENCING AND METAL BEAM GUARD RAIL
           SAN DIEGO CA

           BARTHOLOMEW ENTERPRISE                                       PORTLAND CEMENT CONCRETE
           WOODLAND CA

           CHRISP COMPANY                                               STRIPING AND MARKING
           FREMONT CA

           HIGHLIGHT ELECTRIC                                           ELECTRICAL
           RIVERSIDE CA

           K R C SAFETY                                                 ROADSIDE SIGNS AND CONSTRUCTION AREA SIGNS
           VISILIA CA

           MARINA LANDSCAPE                                             EROSION CONTROL
           ANAHEIM CA
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          11/06/03                                                                                                 11/07/03
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     COFFMAN SPECIALTIES INC                                      CONCRETE PAVING
           SAN DIEGO CA

           OUR VALLEY FENCE                                             FENCING
           RIDGECREST CA

           P R G                                                        EROSION CONTROL
           CORONA CA

           PAYCO SPECIALTIES INC                                        STRIPING
           CHULA VISTA CA

           SELECT ELECTRIC                                              ELECTRICAL
           SPRING VALLEY CA

           SERVICE CONSTRUCTION                                         SEAL AND SAW PORTLAND CEMENT CONCRETE PAVEMENT
           ORANGE CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     COFFMAN SPECIALTIES                                          CONCRETE PAVEMENT AND RELATED
           SAN DIEGO CA

           HIGHLIGHT ELECTRIC                                           SIGNAL AND LIGHTING
           RIVERSIDE CA

           OUR VALLEY FENCE                                             FENCING AND METAL BEAM GUARD RAIL
           RIDGECREST CA

           P R G                                                        EROSION CONTROL AND IRRIGATION
           CORONA CA
 CONTINUED ON NEXT PAGE
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          11/06/03                                                                                                 11/07/03
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     PAYCO SPECIALTIES                                            STRIPING AND PAVEMENT MARKING
           CHULA VISTA CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM           10,000.00*         10,000.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          340,000.00*        340,000.00
       3     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM              500.00*            500.00
                         PREVENTION PLAN
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM            8,000.00*          8,000.00
       5     032029      SWEEPER                                        EA            1           33,000.00          33,000.00
       6 (S) 074023      TEMPORARY EROSION CONTROL                      M2      246,000                 .15          36,900.00
       7     074028      TEMPORARY FIBER ROLL                           M         1,060               14.00          14,840.00
       8     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            6            2,300.00          13,800.00
       9     032030      TEMPORARY CONSTRUCTION ENTRANCE (TYPE 2)       EA            8            7,800.00          62,400.00
      10 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            8,500.00*          8,500.00
      11 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           35,000.00*         35,000.00
      12 (S) 120120      TYPE III BARRICADE                             EA           87              230.00          20,010.00
      13 (S) 120151      TEMPORARY TRAFFIC STRIPE (TAPE)                M         8,230                5.00          41,150.00
      14 (S) 120166      CHANNELIZER (SURFACE MOUNTED)                  EA           29               50.00           1,450.00
                         (LEFT IN PLACE)
      15 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA          190                4.00             760.00
      16 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            4            8,500.00          34,000.00
      17 (S) 129000      TEMPORARY RAILING (TYPE K)                     M         1,970               17.00          33,490.00
      18 (S) 032031      TRAFFIC PLASTIC DRUM                           EA           35               30.00           1,050.00
      19 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA           56              280.00          15,680.00
      20     150206      ABANDON CULVERT                                EA            1            1,400.00           1,400.00
      21     150645      REMOVE BARRICADE                               EA            4              125.00             500.00
      22     150717      REMOVE TRAFFIC STRIPE AND PAVEMENT             M2          360               17.00           6,120.00
                         MARKING
      23     150742      REMOVE ROADSIDE SIGN                           EA           23              160.00           3,680.00
      24     032032      REMOVE SURFACING                               M3          155               24.00           3,720.00
      25 (S) 153153      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2           34               70.00           2,380.00
                         (45 MM MAXIMUM)
      26     153229      REMOVE CONCRETE BARRIER (TYPE K)               M           330               18.00           5,940.00
      27     160101      CLEARING AND GRUBBING                          LS     LUMP SUM          100,000.00*        100,000.00
      28     170101      DEVELOP WATER SUPPLY                           LS     LUMP SUM           15,000.00*         15,000.00
      29     190101      ROADWAY EXCAVATION                             M3       30,000                5.00         150,000.00
      30     193114      SAND BACKFILL                                  M3            5              620.00           3,100.00
      31     198001      IMPORTED BORROW                                M3      119,000               21.00       2,499,000.00
      32 (S) 208731      200 MM CORRUGATED HIGH DENSITY                 M           340              190.00          64,600.00
                         POLYETHYLENE PIPE CONDUIT
      33     220101      FINISHING ROADWAY                              LS     LUMP SUM            5,000.00*          5,000.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      34     250401      CLASS 4 AGGREGATE SUBBASE                      M3       49,000               19.00         931,000.00
      35     260201      CLASS 2 AGGREGATE BASE                         M3       24,000               30.00         720,000.00
      36     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TONN          3              860.00           2,580.00
      37     390155      ASPHALT CONCRETE (TYPE A)                      TONN      2,400               54.00         129,600.00
      38     390171      ASPHALT CONCRETE BASE (TYPE A)                 TONN     30,400               42.00       1,276,800.00
      39     394001      PLACE ASPHALT CONCRETE DIKE                    M           370               18.00           6,660.00
      40     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2            6              205.00           1,230.00
                         AREA)
      41     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN          1.3          1,500.00           1,950.00
      42     401000      CONCRETE PAVEMENT                              M3       21,000              105.00       2,205,000.00
      43     401082      SHOULDER RUMBLE STRIP                          STA           7            1,100.00           7,700.00
                         (PCC, GROUND-IN INDENTATIONS)
      44     404092      SEAL PAVEMENT JOINT                            M        34,900                3.00         104,700.00
      45     510314      CLASS 4 CONCRETE (BACKFILL)                    M3            8              340.00           2,720.00
      46 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3           25            2,100.00          52,500.00
      47     566011      ROADSIDE SIGN - ONE POST                       EA           56              105.00           5,880.00
      48     566012      ROADSIDE SIGN - TWO POST                       EA            7              315.00           2,205.00
      49     620901      150 MM ALTERNATIVE PIPE CULVERT                M           200              120.00          24,000.00
      50     620904      300 MM ALTERNATIVE PIPE CULVERT                M           175              130.00          22,750.00
      51     620909      450 MM ALTERNATIVE PIPE CULVERT                M           110              150.00          16,500.00
      52     620913      600 MM ALTERNATIVE PIPE CULVERT                M           615              165.00         101,475.00
      53     620919      750 MM ALTERNATIVE PIPE CULVERT                M           340              220.00          74,800.00
      54     650360      300 MM REINFORCED CONCRETE PIPE                M            40            1,800.00          72,000.00
                         (CLASS III)
      55     650375      750 MM REINFORCED CONCRETE PIPE                M            23            2,300.00          52,900.00
                         (CLASS III)
      56     705336      450 MM ALTERNATIVE FLARED END SECTION          EA            1              150.00             150.00
      57     705337      600 MM ALTERNATIVE FLARED END SECTION          EA            8              175.00           1,400.00
      58     727902      MINOR CONCRETE (SLOPE PROTECTION)              M3           11              620.00           6,820.00
      59 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG        1,605                4.00           6,420.00
      60 (S) 800008      FENCE (TYPE BW, 4-STRAND, METAL POST)          M         7,560               10.00          75,600.00
      61 (S) 801194      2.4 M WIRE MESH GATE                           EA            8            1,000.00           8,000.00
      62     820107      DELINEATOR (CLASS 1)                           EA           83               35.00           2,905.00
      63 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M            12              220.00           2,640.00
      64     833080      CONCRETE BARRIER (TYPE K)                      M           135               31.00           4,185.00
      65 (S) 839521      CABLE RAILING                                  M            20              300.00           6,000.00
      66 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA            1            2,600.00           2,600.00
      67 (S) 839568      TERMINAL ANCHOR ASSEMBLY (TYPE SFT)            EA            1            1,500.00           1,500.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      68 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          156               27.00           4,212.00
      69 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,480                2.00           2,960.00
      70 (S) 840656      PAINT TRAFFIC STRIPE (2-COAT)                  M        22,540                 .30           6,762.00
      71 (S) 840666      PAINT PAVEMENT MARKING (2-COAT)                M2           80                4.00             320.00
      72 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        1,720                2.00           3,440.00
      73 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        1,780                3.00           5,340.00
      74 (S) 860201      SIGNAL AND LIGHTING                            LS     LUMP SUM          170,000.00*        170,000.00
      75 (S) 860401      LIGHTING                                       LS     LUMP SUM           25,000.00*         25,000.00
      76 (S) 860925      TRAFFIC MONITORING STATION (COUNT)             LS     LUMP SUM           30,000.00*         30,000.00
      77     999990      MOBILIZATION                                   LS     LUMP SUM          642,809.00*        642,809.00

                                                                                                     A)          10,394,983.00
                                                                                                     B)   18 DAYS X   14500
                                                                                                            ------------------
                                                                                                   A+B)          13,004,983.00
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
   1 |         5,000.00*      5000.00|        10,000.00*     10000.00
   2 |       700,000.00*    700000.00|       320,000.00*    320000.00
   3 |         5,000.00*      5000.00|        12,000.00*     12000.00
   4 |        31,000.00*     31000.00|        28,000.00*     28000.00
   5 |        50,000.00      50000.00|        41,000.00      41000.00
   6 |              .35      86100.00|              .24      59040.00
   7 |            40.00      42400.00|            10.00      10600.00
   8 |           500.00       3000.00|         7,000.00      42000.00
   9 |         8,000.00      64000.00|        15,600.00     124800.00
  10 |         6,500.00*      6500.00|         7,000.00*      7000.00
  11 |        70,000.00*     70000.00|        20,000.00*     20000.00
  12 |           110.00       9570.00|           100.00       8700.00
  13 |             4.60      37858.00|             5.00      41150.00
  14 |            30.00        870.00|            32.00        928.00
  15 |             3.50        665.00|             4.00        760.00
  16 |        12,000.00      48000.00|        11,000.00      44000.00
  17 |            40.00      78800.00|            23.00      45310.00
  18 |            55.00       1925.00|            61.00       2135.00
  19 |           175.00       9800.00|           214.00      11984.00
  20 |           805.00        805.00|         1,700.00       1700.00
  21 |            35.00        140.00|           300.00       1200.00
  22 |            16.00       5760.00|            17.00       6120.00
  23 |           150.00       3450.00|           162.00       3726.00
  24 |            60.00       9300.00|            27.00       4185.00
  25 |            75.00       2550.00|            73.00       2482.00
  26 |            12.00       3960.00|            18.00       5940.00
  27 |        10,000.00*     10000.00|       100,000.00*    100000.00
  28 |        15,000.00*     15000.00|        15,000.00*     15000.00
  29 |            14.00     420000.00|            12.00     360000.00
  30 |           180.00        900.00|           620.00       3100.00
  31 |            19.00    2261000.00|            16.00    1904000.00
  32 |           220.00      74800.00|           113.00      38420.00
  33 |        50,000.00*     50000.00|        18,000.00*     18000.00
  34 |            20.00     980000.00|            21.00    1029000.00
  35 |            34.00     816000.00|            38.00     912000.00
  36 |         1,500.00       4500.00|           400.00       1200.00
  37 |            48.00     115200.00|            64.00     153600.00
  38 |            45.00    1368000.00|            55.00    1672000.00
  39 |             3.00       1110.00|            22.00       8140.00
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
  40 |           100.00        600.00|           400.00       2400.00
  41 |           220.00        286.00|           400.00        520.00
  42 |           124.00    2604000.00|           147.00    3087000.00
  43 |           200.00       1400.00|           900.00       6300.00
  44 |             2.00      69800.00|             4.00     139600.00
  45 |           560.00       4480.00|           270.00       2160.00
  46 |         2,675.00      66875.00|         1,700.00      42500.00
  47 |           235.00      13160.00|           250.00      14000.00
  48 |           400.00       2800.00|           430.00       3010.00
  49 |           200.00      40000.00|           230.00      46000.00
  50 |           161.00      28175.00|           150.00      26250.00
  51 |           205.00      22550.00|           160.00      17600.00
  52 |           155.00      95325.00|           140.00      86100.00
  53 |           275.00      93500.00|           240.00      81600.00
  54 |         1,550.00      62000.00|         1,760.00      70400.00
  55 |         2,250.00      51750.00|         2,210.00      50830.00
  56 |           575.00        575.00|           600.00        600.00
  57 |           600.00       4800.00|           620.00       4960.00
  58 |         1,300.00      14300.00|           860.00       9460.00
  59 |             2.80       4494.00|             3.00       4815.00
  60 |            10.00      75600.00|            10.00      75600.00
  61 |         1,656.00      13248.00|         1,100.00       8800.00
  62 |            32.00       2656.00|            40.00       3320.00
  63 |           183.00       2196.00|           145.00       1740.00
  64 |           100.00      13500.00|             7.00        945.00
  65 |           280.00       5600.00|           320.00       6400.00
  66 |         2,456.00       2456.00|         2,400.00       2400.00
  67 |         1,400.00       1400.00|           650.00        650.00
  68 |            35.00       5460.00|            37.00       5772.00
  69 |             2.65       3922.00|             3.00       4440.00
  70 |              .50      11270.00|              .50      11270.00
  71 |            25.00       2000.00|            26.00       2080.00
  72 |             1.40       2408.00|             2.00       3440.00
  73 |             3.10       5518.00|             3.00       5340.00
  74 |       176,000.00*    176000.00|       190,000.00*    190000.00
  75 |        22,000.00*     22000.00|        24,000.00*     24000.00
  76 |        38,000.00*     38000.00|        40,000.00*     40000.00
  77 |     1,000,000.00*   1000000.00|       700,000.00*    700000.00

 TOT            A)     11,957,067.00           A)     11,851,522.00
                B)   185 DAYS X  14500         B)   240 DAYS X  14500
                   --------------------           --------------------
              A+B)     14,639,567.00         A+B)     15,331,522.00


